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***********************************************************************
Question/Response :

Q: Does the Government currently own any existing radome assets?  If so, will these assets
become GFE/GFM to the Contractor?

R: The Government originally purchased some radome parts and maintains a few parts
which are removed and replaced at the field level or by preventive maintenance teams. 
We have no plans to provide stock as Government Furnished Equipment (GFE) or
Government Furnished Material (GFM) to support this contract effort.

Q. Has the Government committed the necessary funding for the base year, plus all option
years?

R. This is a task order contract and funding is available, if appropriated by Congress,  to
support task orders anticipated under this contract.  

Q. Does the Government have an existing product warranty on the L3Com ESSCO
Radomes?

R. No.

Q. What are the conditions of the roads to Mount Ashford, Oregon site, i.e., asphalt road,
dirt road, logging road?

R. Logging road.

Q. Section 3F. Delivery Schedule specifies deliveries are 30-60 days and less than 30 days
for catastrophic events.  We believe that “catastrophic event” needs to be a defined term.

R. If a catastrophic event occurs, the task order issued under this contract will identify it as
such.  For the purposes of this contract, a catastrophic event is:  a partial or complete
failure of a radome which renders the WSR-88D System inoperable usually due to a
natural phenomenon such as a hurricane, tornado, earthquake, wind, snow, rain, hail, fire,
etc.

Q. Overseas shipments are packaged for water movement (i.e., ship).  This may contradict
the contractor’s ability to comply with the aforementioned delivery schedule.

R. Section D. describes requirements for packaging and marking.  Method of shipment is not
described.
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Q. How is the downtime calculated for the catastrophic event (i.e., from time of arrival on
site for CLIN 2 to completion of work on the tower)?

R. See Section F.3.

Q. What is the process for Government review/approval of Data Item Deliveries?  Is there a
specific review period for acceptance or rejection/resubmittal?

R. At the completion of each task order, work is accepted or rejected per the instructions in
Section E.  Rework required on any task order is negotiable with the Contracting Officer.

Q. What is the process for submission of invoices (i.e., with submittal of CLINS or
acceptance of CLINS)?

R. Acceptance of CLINS.  We comply with the provisions of the Prompt Payment Act.

Q. There is no explicit warranty provisions for materials and service(s).  Does the
Government rely on applicable UCC provisions?

R. Please refer to Section E inspection clauses.  These clauses should be sufficient to cover
supplies and services provided under this contract.

Q. The Radome OEM (L3) indicates a delivery lead time for a radome and/or radome panels
is 6-8 months.  This information conflicts with Section F.3 where deliveries to resolve
catastrophic events must be made in less than 30 days.

R. The Government is looking for an approach to meet a 30 day catastrophic recovery plan,
identifying all assumptions and constraints in its proposal justifying the approach.


